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DESIGN
ESTIMATE R/W TOTAL CST
(PE) 15% OF ESTIMATE CONSTRUCTION PHASE
ACTUAL CST (R/W) ENGINEERING EQUAL TO
EST INCLUDES ACTUAL (CEIl) 25% OF CST| ACTUAL TOTAL
INCLUDES 15% ADMIN CONSTRUCTION EST INCLUDES CST EST PROJECT
BCC DIST LOCATION LIMITS DESCRIPTION |ADMIN COSTS COSTS ESTIMATE (CST) ADMIN COSTS PLUS CEI COST EST
US 1to SW 184 |2 to 4 Lanes/New

8 SW 137 AVENUE Street 4 Lanes 1,800 2,300 12,000 3,000 15,000 19,100
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Scope Development
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NOTE: All costs are expressed in thousands of
dollars and the schedules are preliminary




